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TASK ORDER #
CONTRACT # EP-W-14-020

TITLE: My Workplace

ABSTRACT: This task order will provide facilitation and plan development services for
the My Workplace initiative. It will be funded through the Office of Environmental
Information and is a non-agreement seeking project.

I BACKGROUND

Since the summer of 2012, the Agency has embarked on a My Workplace initiative which aims
to foster a working environment that promotes increased collaboration, namely My Workplace.
My Workplace, powered by Microsoft Office 365, enriches our work environment, improves
collaboration and promotes mobility. It addresses EPA staff's most common needs:

* Work in Teams: Track tasks and collaborate on documents and projects.
¢ Find Knowledge: Share and find information across EPA offices and locations.
* Work Remotely: Access the tool suite anytime and anyplace.

Microsoft Office 365 provides secure access to email and calendars, file sharing, instant
messaging, confercncing and Microsoft Office Web Apps. These capabilities are offered
through a few primary tools: Outlook, Lync, SharePoint 2013 and Office Web Apps.

The Office of Information Analysis and Access (OIAA) is located in EPA's Office of
Environmental Information. OIAA seeks to continuously enhance the public's access to quality
environmental data and information. It provides the infrastructure and policies to ensure that
EPA has a solid framework for information use and dissemination. OIAA's goal is to provide
better analysis and access to environmental information so the American public is empowered
to make better decisions about protecting human health and the environment.

I. SCOPEOF WORK

Under this task order, the contractor shall provide support for the activities included for each
of the Policy and Program Management Branch (PPMB) of the Information Access Division
(IAD) of the Office of Information Analysis and Access (OIAA), in the Office of
Environmental Information (OEI).

1. Work Plan

a. The contractor shall submit a work plan to the Contracting Officer (CO), Project
Officer (PO) and Task Order Project Officer (TOCOR) in accordance with the
requirements of this contract.
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The contractor shall be responsible for oversight of deliverables under this task
order and shall be responsible for transmission of reports and invoices as
required by the contract.

Monthly status reports will only be required in months during which activities
of the subcontractor or prime contractor occurred.

The contractor shall document the procedures for substitution of labor
categories over the life of the task order in the workplan.

2. Task 1 Facilitation

a.

The contractor shall select a dispute resolution professional to act as
convener/facilitator for this project in consultation with the Project Officer (PO)
and Task Order Project Officer (TOCOR). The appropriate service provider for
this project will have the following experience, education, expertise, skills,
abilities or geographic availability:

1) Familiarity with EPA administration, 2) experienced facilitator 3) local to
DC area a plus.

The contractor shall provide facilitation support for the My Workplace
implementation and user adoption. The function of My Workplace is support
the Agency’s support the Agency’s collaboration and needs through new email
and collaboration systems. The My Workplace group comprises:

My Workplace SharePoint Implementation (Approximately 40 members)
My Workplace Advisory Groups (Approximately 60 members)
My Workplace Power User Representatives (Approximately 575 members)

The contractor shall provide detailed, quality minutes for each of the My
Workplace meetings. The contractor shall facilitate the meeting as requested
by the TOCOR and ATOCOR. When the meetings occur by phone, the minutes
may be taken by phone. If the membership gathers at a primary location, then
the minutes shall be taken at that location. Upon receipt and incorporation of
TOCOR and ATOCOR comments, the contractor shall distribute the final
minutes to the PO, TOCOR and ATOCOR, meeting members and other
participants. The contractor may place the agenda on a website or a document
repository, as directed by TOCOR and ATOCOR.

3. The contractor shall mect with the EPA TOCOR and ATOCOR to discuss substantive,
procedural and process design issues related to the activities of the My Workplace and

its support of http://workplace.epa.gov.

4, Contractor shall provide verbal reports monthly or as needed to the TOCOR and
ATOCOR on the general progress of contacts with potential parties.
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The TOCOR and ATOCOR expect to have up to 10 of meetings in Washington DC
and in RTP, AAships and regional offices. The facilitator shall facilitate meetings and
assist participants in articulating their interests, identifying arcas of agreement, and
developing consensus solutions to the problems that divide them. As facilitator, s/he
shall keep the parties talking, listening, and moving as much as possible towards the
goal of the process. THE FACILITATOR SHALL NOT TAKE A POSITION ON
THE MERITS NOR RECOMMEND TO THE PARTIES WHAT THE
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide a draft agenda to the TOCOR and ATOCOR for each
meeting. The contractor may consult with EPA and all other appropriate parties in
drafting an agenda. Upon receipt and incorporation of TOCOR and ATOCOR
comments, the contractor shall distribute the final agenda to the TOCOR and
ATOCOR, meeting members and other participants. The contractor may place the
agenda on a website or a document repository, as directed by TOCOR and ATOCOR.

The contractor shall communicate as necessary in person, by phone, or in writing, with
mecting members and other participants between meetings to ensure that issues and
concerns have been communicated accurately and that meeting members are
adequately prepared for the next meeting. The contractor shall keep confidential that
information which parties specify as confidential.

The facilitator shall provide draft meeting summaries to the TOCOR and ATOCOR,
meeting members, and other participants. Upon receipt and incorporation of
comments, the facilitator shall distribute final meeting summaries to TOCOR and
ATOCOR meeting participants and other interested parties. The contractor may also
post the summary to a website or place it in a document repository.

Task 2 — SharePoint Online 2013 Meeting Support

The contractor shall provide support to OIAA in managing by providing meeting support and
facilitation for My Workplace SharePoint Online 2013 implementation and roll out. This
support shall include, but is not limited to:

a.

Meeting facilitation and note-taking related to meetings with project teams
participating in the pilots, as requested by the TOCOR. The contractor shall help
facilitate meetings with early adopters entering into the new system. The topics of
the meetings will include, but not be limited to:
i. Reviewing goals, timeline, and format for My Workplace,
ii. Identifying success factors for increasing adoption for SharePoint
Online for each of participants,
iii. Reviewing best practices for utilizing SharePoint online and FQs
iv. Reviewing evaluation results and feedback.
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b. Communications support, including development of FQs, Power User Representative
Communications, Advisory Group meeting notes and summaries, and a My Workplace
Project Summary Report at the close of the project.

c. Communications plan development support: ‘

» Communications Plan Development: The contractor shall develop a
detailed communications plan. This multi-faceted plan shall be
developed to fulfill the objectives referenced in item 2 above.

» Communications Plan O&M: This task shall involve the following
activities, given that the communication’s plan will be a living
document: 1) Plan update; 2) Track and manage all planned and
executive communications plan; 3) Gather feedback from key
stakeholders and update the plan, per activity 1 as necessary, especially
before each major phase of the projects

» Communication Product Development: The contractor shall develop
various communication products to include, 1 pagers, flyers, tri-folds,
information posters, knowledge articles, but not limited to: intranet
content, Frequent Questions (FQs) Development and Management

» Meeting Facilitation for meetings with TOCOR and EPA staff to plan,
guide and manage the Communications Plan.

10 Task 3 Final Report

a. The facilitator shall furnish a draft final report of the effort to the TOCOR and
ATOCOR. The contents shall include:

(a) A one page or shorter description of the project that describes the nature of the
project, the parties, the process and the outcomes.

(b)  Final meeting summaries with relevant and necessary attachments, including
lists of participants;

(c) A short process evaluation by the facilitator summarizing procedural lessons
learned and recommendation for improvements.

The TOCOR and ATOCOR will review the draft final report and provide comments
and revisions as necessary. The contractor shall prepare the final report incorporating
their comments and revisions. The contractor shall provide 1 copy of the final report
to the Project Officer and 1 copy to the Task Order Project Officer. The final report
may be transmitted in electronic form (Microsoft Word) rather than in hard copy if the
Task Order Project Officer agrees.

III. WORK APPROACH
A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.
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Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that
the following practices are significantly related to positive substantive, relational, and
procedural outcomes from ADR cases. The contractor shall ensure that this direction is
provided to ADR professionals providing services under this task order:

* Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and
logistical resources necessary to participate effectively in the process and -- where
resources are inadequate -- assist them in identifying appropriate resources or in
making necessary adjustments to the process to accommodate resource constraints.

¢ The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants.

© The ADR professional shall conduct the process to promote active engagement from
all participants.

e The ADR professional shall explore with the participants appropriate ways to
incorporate high quality and relevant information resources necessary to resolve the
issues. ‘

* To support productive dialogue and effective implementation of any agreements
reached by the participants, the ADR professional shall ensure that participants have
appropriate authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with ethical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by:
e the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMed

iatorsfinal05(1)(1).pdf)

o the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)
e the International Association for Public Participation:

(http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any
of the parties, communications between parties and the ADR professional, and notes and
dispute resolution work product generated by the ADR professional during work pursuant to
this TO shall be maintained as confidential by the ADR professional pursuant to the provisions
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of the ADR Act of 1996 (Public Law 104-320; 5 USC 571 et al) and applicable federal, state
and judicial requirements.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The contractor shall provide input or make recommendations based on the information
gathered, however, decisions on all substantive issues will be made by EPA. THE
CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR
MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE. THE
CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF SUBSTANTIVE
ITEMS UNDER DISCUSSION.

E. Task Order Qualifications:
If out of town travel is required to accomplish the tasks under this task order, the contractor
shall obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR

and/or the PO. To the extent possible, the contractor’s per diem costs shall be within allowable
limits set by GSA.

This task order is not funded by multiple appropriations. This task order does not have tasks
to develop environmental data or surveys. This task order does not provide for training of
contractor personnel, provision of Government Furnished Property or Accountable Personal
Property or IT products or services. The SOW does not include any tasks that are inherently
governmental in nature or provide personal services. The SOW does not anticipate transferring
or developing Confidential Business Information or Personally Identifiable Information to the
contractor. Development of communications products as a result of activities on this task order
will be in compliance with EPA’s Policy and Implementation Guide for Communications
Product Development and Approval . found at
HTTP://www.epa.gov/productreview/guide/index.html.

The Contractor is directed to conduct Conflict of Interest checks and provide this information
as a part of the Work Plan for TOCOR review and CO approval.

F. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOCOR when 75% of the funds have been
used on any single case assignment. Notifications shall be in writing and cc to the Project
Officer.
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REPORTS AND DELIVERABLES

The contractor shall provide EPA all reports in accordance with the contract.
The contractor shall provide a workplan within the schedule provided in the contract
and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO and the TOCOR listed below. If oral briefings are
scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided in draft form. Upon receipt of comment from the EPA
PO and TOCOR, the contractor shall revise the report and distribute final copies as stated in

the Scope of Work.
Schedule
Task Due Dates | Type Support Level
1 | Workplan 10 days from | Deliverable
t. 0. issuance
2. | Review of Frequent Questions Monthly, Transmittal Communication.
beginning in Spec. Level 1
September
3. | Review of Web Content Monthly, Transmittal Communication.
beginning in Spec. Level 1
September
4. | Create/review reference guides As needed Dcliverable Communication.
Spee. Level 1
5. | Create/review factsheet One month | Deliverable Communication.
before Spec. Level 1
SharePoint
Launch
6. | Attend communications meetings | 1 hour | Transmittal Communication.
weekly Spec. Level 1
7. | Create flyer Three weeks | Deliverable Communication.
before Spec. Level 1
SharePoint
Launch
8. | Create/review mass mailers As needed Deliverable Communication.
. Spec. Level 1
9. | Provide statistics on views of | Weekly Deliverable Communication.
frequent questions Spec. Level |
10. | Provide statistics on views of web | Weekly Deliverable Communication.
content Spec. Level |
11. | Draft Final Report 2 weeks | Transmittal Communication.

after close of
TO

Spec. Level 1
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12.

Final Report 1 week after | Deliverable

receipt  of
comments

Communication.
Spec. Level 1

V. EPA CONTACTS

Project Officer:

Terry Fenton

Contflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2090 Fax: (202) 501-1715
fenton.terry@epa.gov

Task Order Project Officer:

Nicholas Weekes

Office of Information Analysis and Access

1200 Pennsylvania Ave., N.W. (MC 2843 T)
Washington, DC 20460

Phone: (202) 566-0542 Fax: (202) 566-0669
Wecekes.nicholas@epa.gov

Alternate Task Order Project Officer:

- Andy Prugar

Program Analyst

Information Access Division

Office of Information Analysis and Access
Office of Environmental Information
5130R EPA West

Environmental Protection Agency
prugar.andrew(@epa.gov

202-566-0558

VI. PERIOD OF PERFORMANCE

The period of performance of this task order shall be until March 31, 2016, unless modified.
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 08/07/2014 See Schedule

6. 1ISSUED BY CODE HPOD 7. ADMINISTERED BY (!f other than item 6) CODE I

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and 2IP Code)

SRA International, Inc.
Attn: NA

4300 FAIR LAKES COURT
Fairfax VA 22033

]

9A. AMENDMENT OF SOLICITATION NO.

98. DATED (SEE ITEM 11)

CODE 097779698 FACILITY CODE

1CA. MODIFICATION OF CONTRACT/ORDER NO.

X [EP-W-14-020

0014

10B. DATED (SEE ITEM 13)
07/17/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

{0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Ois extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and returmning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

Net Increase:

$168,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
-X FAR 52.232-22

E. IMPORTANT: Contractor [is not. {xJis required to sign this document and return 1

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the Cost Estimate and Work Plan submitted by
the Contractor on 7-29 and accepted by the Task Order's COTR on 7-31.

This modification also increases the ceiling by $168,759 which brings the total estimated

cost from $3,000 to $171,759.

This modification also provides incremental funds in the amount of $168,000 which brings
the total obligated amount from $3,000 to $171,000.

TOPO: Nicholas Weekes Max Expire Date: 03/31/2016

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFERCOR

(Signature of person authorized to sign)

15C. DATE SIGNED

U oy O 16C. DATE SIGNED
"} r.-) ./ /
- é«-———-d [N

o / ° -

ELECTRONC
SIGNATURE | 08/07/2014

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0014/001

PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEMNO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $168,759.00
New Total Amount for this Version: $171,759.00
New Total Amount for this Award: $171,759.00
Obligated Amount for this Modification:
$168,000.00
New Total Obligated Amount for this Award:
$171,000.00

Incremental Funded Amount changed: from
$3,000.00 to $171,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $3,000.00 to $171,759.00
Obligated Amount for this modification:
$168,000.00 )
Incremental Funded Amount changed from $3,000.00
to $171,000.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $171,759.00

CHANGES FOR ACCOUNTING CODE:
13-14-B-H2H-ZZZHF8-2505-H2HCOLL-14H2AHE028-001
Amount changed from $3,000.00 to $40,000.00
Percent changed from 6 to 23.28844

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-H2H-ZZZHF8-2505-HQ00BMO0-H2HCOLL-14H2AHEQ035-0
01
Beginning FiscalYear 14
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization H2H
Program (PRC) ZZZHFS8
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization HZHCOLL
DCN-LineID 14H2AHE035-001
Quantity: 0
Amount: $6,550.00
Percent: 3.81348
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(7) (B) (C) D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-H2H-ZZZHF8-2505-H2HCOLL-14H2AHE035-002
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization H2H
Program (PRC) ZZZHF8
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization H2HCOLL
DCN-LineID 14H2AHE035-002
Quantity: 0
Amount: $124,450.00
Percent: 72.45617
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Purham NC 27711

Delivery Location Code: HPOD
Nicholas Weekes

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 07/17/2014 to 03/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Iltem 14. The hour and date specified for receipt of Offers (Ois extended. {Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE !N THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authonty)
E. IMPORTANT: Contractor Xisnot.  [Jis required to sign this documentandreturn ______ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to name Terry Fentcn as the Task Order COTR.
TOCOR: Terry Fenton Max Expire Date: 03/31/2016
LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $171,759.00
Contracting Officer Representative changed
from Nicholas Weekes
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed. remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e ELECTRONIC
A stowature | 02/05/2016
(Signature of person a ized to sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



c E REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
ONTINUATION SHEET o,y 14-020/0014/002 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (<) (D) (E) (F)

to Terry Fenton

TOCOR (Task Order Contracting Officer's
Representative) changed to : Terry Fenton

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/17/2014 to 03/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 03/14/2016
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA . 9B. DATED (SEE ITEM 11}
4300 FAIR LAKES COURT
Fairfax VA 22033
% |10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0014
10B. DATED (SEE ITEM 13)
CODE 097779698 |FACILITYCODE . 07/17/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a} By completing
ltems 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or () By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.217-8

E. IMPORTANT: Contractor xis not. Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698 '

The purpose of this modification is to name Andrew Prugar as the Task Order COTRE and Terry
Fenton as the Alternate Task Orfder CORTH.

This modification also extend period of performance to October 31 at no additional cost to
the Government to allow the contractor more time to complete the work as outlined in the
statement of work.

TOCOR: Andrew Prugar Max Expire Date: 10/31/2016

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-16 to 31-0CT-16

Continued ... i

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged ard in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
7 T ELECTRONIC

/6' S S SHINATURE 03/14/2016
{Sig of person ized to sign)} {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0014/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (<) (D) (E) (F)

Contracting Officer Representative changed
from Terry Fenton

to

TOCOR (Task Order Contracting Officer's
Representative) changed to : Andrew Prugar
Alternate COR/Project Officer changed to
Terry Fenton

Maximum Potential Expiration Date changed to
10/31/2016

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/17/2014 to 10/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 I 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 10/31/2016

6.ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) cooE |

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS
4300 FAIR LAKES COURT
FAIRFAX VA 220334232

9A. AMENDMENT OF SOLICITATION NO.

9|

B. DATED (SEE ITEM 11)

CODE 197779698 FACILITY CODE

X [EP-W-14-020

0014

10A. MODIFICATION OF CONTRACT/ORDER NO.

1

0B. DATED (SEE ITEM 13)
07/17/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

is extended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By
separate letter or telegram which includés a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer afready submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. TH!S SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)}
X FAR 52.217-8

E. IMPORTANT: Contractor Xis not. Ois required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to June 30, 2017 at

no additional cost to the Government.

TOCOR: Andrew Prugar Max Expire Date: 06/30/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 31-0CT-16 to 30-JUN-17

Maximum Potential Expiration Date changed to

Continued ...

06/30/2017

Except as provided herein, all terms and conditions of the document referenced in Item 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Patrice L. Cunningham

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/:D("? N ELECTROMIC
- - — SIGNATURE 11/01/2016
(Signature of person ized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
INUATION § EP-W-14-020/0014/004 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) ) | (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/17/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
005 11/02/2016
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (ff other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0014
10B. DATED (SEE ITEM 13)
CODE (97779698 IFACILITYCODE 07/17/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OJThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DES!IGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor isnot.  [Jis required to sign this documentandretum ______ copies to the issuing office

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to name Sally Martiny as the COTR on this Task Order..
TOCOR: Sally Martiny Max Expire Date: 06/30/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Contracting Officer Representative changed

from

to Saily ‘Martiny

TOCOR (Task Order Contracting Officer's Representative) changed to : Sally Martiny

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/"‘7(" T ELECTRONIC
LT T Y e srowature | 11 /02/2016
(Sig of person ized to sign)} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0014/005 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(7) (B) (C) (D) (E) (F)
Payment:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/17/2014 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

: 1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 06/30/2017
6. ISSUED BY CODE |HPOD . 7. ADMINISTERED BY (If other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0014
10B. DATED (SEE ITEM 13)
COBE 97779698 FACILITY CODE 07/17/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submiitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authonty)
X FAR 52.249-14

E. IMPORTANT: Contractor Qis not. [X]is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to March 31, 2018
at no additional cost to the Government.

TOCOR: Sally Martiny Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope
Period Of Performance End Date changed from 30-JUN-17 to 31-MAR-18
Maximum Potential Expiration Date changed to : 03/31/2018

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 Aor 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE CF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
z - ELECTRONIC
B BIONATURE | 06/30/2017
(Signature of person authorized to sign) {Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0014/006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) |(D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/17/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

I 2

: 1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 03/12/2018
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than ltem 6} CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0014
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 07/17/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered soticitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c} By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. [T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.217-8
E. IMPORTANT: Contractor Ois not. [X]is required to sign this document and return _—1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to extend the period of performance to June 15, 2019 at

no additional cost to the Government.

TOCOR: Sally Martiny Max Expire Date: 06/15/2019

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-18 to 15-JUN-19
Maximum Potential Expiration Date changed to : 06/15/2019
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) : 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/’::)(7" - ELECTROMIC
g = TN BIGNATURE | 13/12/2018

(Sigi of person Z to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-14-020/0014/007 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
Type of Bridge Vehicle* (See Help Text for more
info) changed to : N
Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711

Period of Performance: 07/17/2014 to 06/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)63.110



